
MEETING DATE: March 20, 2002 

SUBJECT: Procurement Authorization Roncesvalles And Russell Carhouse Upgrades - 
Contract G35-19 

  

RECOMMENDATION 

It is recommended that the Commission authorize the acceptance of the tender submitted 
by Maple Engineering & Construction Canada Ltd. in the amount of $1,049,000.00, for 
Contract G35-19 Roncesvalles and Russell Carhouse Upgrades. 

  

FUNDING 

Sufficient funds for this expenditure are included in project 3.1 Roncesvalles & Russell 
Carhouse Renovations Program (as set out on pages 415 to 422 of the State of Good 
Repair/Safety Category) of the TTC 2002-2006 Capital Program, which was approved by 
the Commission on November 28, 2001. 

  

BACKGROUND 

The Roncesvalles and Russell Carhouse Renovations project consists of various 
operational improvements and facility rehabilitation work. 

The project has been planned to first address operational improvements. This work 
includes replacement of the existing hand-scrape and air-blast undercar cleaning system 
with a high-pressure water system, and the installation of a second low cut platform for 
maintenance of the streetcars.  

To minimize the disruption to the operation of the carhouses, it is scheduled to complete 
the undercar cleaning system for Russell and the low cut platform of Roncesvalles in 
2002 and the undercar cleaning system for Roncesvalles and the low cut platform in 
Russell in 2004-2005. 

  

  

DISCUSSION  



The work for this Contract consists of the construction of a new wash down pit at the 
Russell Carhouse for undercar cleaning and a lowered platform at the Roncesvalles 
Carhouse complete with demolition work, concrete placement, electrical and mechanical 
work.  

Tender documents were prepared for Contract G35-19, Roncesvalles and Russell 
Carhouse Upgrades and a Request for Tenders was posted on the TTC Web Site as of 
January 3, 2002. Seventeen companies requested copies of the tender documents out of 
which five submitted tenders as summarized on Appendix ‘A’. 

The lowest tender was received from Maple Engineering & Construction Canada Ltd. in 
the amount of $1,049,000.00 and included no exceptions or qualifications to the tender 
documents. Maple Engineering has satisfactorily completed work of a similar size and 
nature for the Commission in the past. They are considered commercially and technically 
acceptable. 

Based on a review of the contractor's financial statements, it appears they have the 
financial capability to perform this contract. 

Land Construction submitted the second lowest priced tender and also did not state any 
exceptions or qualifications and are considered commercially and technically compliant.  

Jeviso Contracting submitted the third lowest priced tender and also did not state any 
exceptions or qualifications and are considered commercially compliant. Jeviso offered 
alternatives for a different design for the grit trap and oil interceptor. The alternatives 
were reviewed by the staff and are considered technically unacceptable and therefore are 
not recommended. 

  

JUSTIFICATION 

The tender submitted by Maple Engineering & Construction Canada Ltd. is the lowest 
compliant priced tender. 

- - - - - - - - - - - - 
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RONCESSVALLES AND RUSSELL  

CARHOUSE UPGRADES 

CONTRACT G35-19 

  

TENDERS RECEIVED 

  

  

COMPANY 

TENDERED PRICE 

Maple Engineering & Construction Canada Ltd. $1,049,000.00 

Land Construction Company Ltd. $1,368,800.00 

Jeviso Contracting Ltd. $1,399,000.00 

Lisgar Construction Ltd. $1,476,600.00 

Torcom Construction Inc. $1,625,000.00 

  

  

Engineer’s Estimate $1,300,000.00 
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